MIAMI-DADE

Memorandum

Date: March 21, 2006
~ To: Honorable Chairman Joe A. Martinez Agenda Ttem No. 8(P)(1)(B)
and Members, Board of County Commissioners

From: George M_MBurgess

County %% .
Subject: Non-exagda+ WAgmement (PSA) in the Amount of $442,999.15
Betwa€n A.D.A. Engineeling, Inc. and Miami-Dade County for the People’s

Transportation Plan (PTP) Project Entitled Design of Roadway Improvements Along NW
87 Avenue, from NW 154 Street to NW 186 Street - Project # 20040390

The attached Professional Services Agreement (PSA) between Miami-Dade County and A.D.A.
Engineering, Inc. has been prepared by the Public Works Department (PWD) and is recommended for
approval. Since proceeds from the Charter County Transit Surtax will be used to fund this PSA, Board
of County Commissioners (BCC) and Citizens’ Independent Transportation Trust (CITT) approval is
required.

PROJECT: NW 87 Avenue, from NW 154 Street to NW 186 Street
PROJECT NO.: E04-PW-03
PROJECT DESCRIPTION: The Miami-Dade County Public Works Department has the

need to establish a Non-exclusive Professional Services
Agreement (PSA) to provide Professional Engineering Design
Services for the preparation of complete construction plans to
include new roadway, roadway widening, drainage, sidewalks,
bicycle facilities, street lighting, signalization, pavement
markings and signage where needed for the subject project.
The total length of this project is 1.5 miles.

PROJECT LOCATION: NW 87 Avenue, from NW 154 Street to NW 186 Street
COST ESTIMATE:

Design Phase $442,999.15

Construction Phase $8,355,000.00

INSPECTOR GENERAL FEE: Provision Included

IPSIG: Provision Included

LIVING WAGE: Not Applicable




Honorable Chairperson Joe A. Martinez

and Members, Board of County Commissioners
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RESPONSIBLE WAGES:

CONTRACT PERIOD:

REVIEW COMMITTEE DATE:

REVIEW COMMITTEE ASSIGNED
CONTRACT MEASURES:

CSBE GOAL

CBE GOAL

DBE GOAL

FIRM NAME:

LOCATION OF FIRM:

COMPANY PRINCIPAL (S):
YEARS IN BUSINESS:
AGREEMENT AMOUNT:

Base Agreement
Total Contract Value

PREVIOUS AGREEMENTS WITH
COUNTY:

SUBCONSULTANT (S):

USING AGENCY:

MANAGING AGENCY:

Not Applicable

This Agreement shall remain in full force and effect for two (2)
years after its date of execution or until completion of all
project phases, whichever occurs last.

June 16, 2005

0%

20%

0%

A.D.A. Engineering, Inc.

11401 SW 40 Street, #470
Miami, Florida 33165

Alberto D. Argudin, P.E.
Founded in 1981

$402,727.15
$442,999.15 — Includes 10% Contingency

Four (4) agreements with approximately $4,507,018.68 in fees
awarded/paid to date.

HDR Engineering, Inc.

Public Works Department

Public Works Department

MINIMUM QUALIFICATIONS EXCEED No

LEGAL REQUIREMENTS:



Honorable Chairperson Joe A. Martinez

and Members, Board of County Commissioners
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FUNDING SOURCE:

CONSULTANT PERFORMANCE:

FISCAL IMPACT:

-

Assistaff{ Counf Manager

Charter County Transit Surtax — $442,999.15 — 100%

Since proceeds from the Charter County Transit System Sales
Surtax levied pursuant to Section 29.121 of the Code of
Miami-Dade County may be used to pay for all or some part of
the cost of this contract, no award of this contract shall be
effective and thereby give rise to a contractual relationship
with the County unless and until the following have occurred:
1) the County Commission awards the contract, and such
award becomes final (either by expiration of 10 days after
such award without veto by the Mayor, or by Commission
override of a veto); and, 2) either, i) the Citizens’ Independent
Transportation Trust (CITT) has approved same, or, ii) in
response to the CITT's disapproval, the County Commission
re-affrms its award by two-thirds (2/3) vote of the
Commission’s membership and such reaffirmation becomes
final.

PWD has reviewed records concerning A.D.A. Engineering,
Inc.’s performance and found that the consultant is performing
work on several work orders for PWD at an above satisfactory
level. In addition, PWD staff reviewed information on this
consultant from Rating Source, Inc. and found that the
consultant has performed well on a previous project as
reported by reviewers from the Miami-Dade Auviation
Department. Throughout all People’s Transportation Plan
(PTP) projects, the responsible staff person in PWD will
continue to be the PTP Coordinator, Mr. David Tinder, P.E.
Following completion of the award process, the project will be
assigned to the following project manager for day to day
responsibilities: Miguel Riera, P.E.

The fiscal impact will be $442,999.15.  This site-specific
project is included in the PTP Ordinance under Board
Requested Projects in Commission District 13.




MEMORANDUM

(Revised)

TO: Honorable Chairman Joe A. Martinez DATE: March 21, 2006
and Members, Board of County Commissioners

FROM: tray A. , SUBJECT: Agenda Item No. 8(®)(1)(®)

County Attorney

Please note any items checked.

“4-Day Rule” (“3-Day Rule” for committees) applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Bid waiver requiring County Manager’s written recommendation

Ordinance creating a new board requires detailed County Manager’s
report for public hearing . ‘

Housekeeping item (no policy decision required)

No committee review



Approved Mayor Agenda Item No. 8(P)(1)(B)
03-21-06

Veto
Override

RESOLUTION NO.

RESOLUTION APPROVING A NON-EXCLUSIVE
PROFESSIONAL SERVICES AGREEMENT (PSA) IN THE
AMOUNT OF $442,999.15 BETWEEN A.D.A. ENGINEERING,
INC. AND MIAMI-DADE COUNTY FOR THE PEOPLE’S
TRANSPORTATION PLAN (PTP) PROJECT ENTITLED
DESIGN OF ROADWAY IMPROVEMENTS ALONG NW 87
AVENUE, FROM NW 154 STREET TO NW 186 STREET —
PROJECT # 20040390

WHEREAS, this Board desires to accomplish the purposes outlined in the

accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS, that this Commission approves the Non-exclusive Professional
Services Agreement (PSA) in the amount of $442,999.15 between A.D.A. Engineering,
Inc. and Miami-Dade County for the People’s Transportation Plan (PTP) project entitled
Design of Roadway Improvements along NW 87 Avenue, from NW 154 Street to NW
186 Street — Project # 20040390, in substantially the form attached hereto and made a

part hereof.



Agenda Item No. 8(P) (1) (B)
Page No. 2

The foregoing resolution was offered by Commissioner , who moved
its adoption. The motion was seconded by Commissioner and upon being
put to a vote, the vote was as follows:

Joe A. Martinez, Chairman
Dennis C. Moss, Vice-Chairman

Bruno A. Barreiro Jose "Pepe" Diaz
Audrey M. Edmonson Carlos A. Gimenez
Sally A. Heyman Barbara J. Jordan
Dorrin D. Rolle Natacha Seijas
Katy Sorenson Rebeca Sosa

Sen. Javier D. Souto

The Chairperson thereupon declared the resolution duly passed and adopted this 21% day
of March, 2006. This resolution shall become effective as follows: (1) ten (10) days after the
date of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon
an override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT)
has approved same, or ii) in response to the CITT's disapproval, the County Commission re-
affirms its award by two-thirds (2/3) vote of the Commission's membership and such

reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:
Approved by County Attorne Deputy Clerk
y
to form and legal sufficiency. /

Hugo Benitez




DEPARTMENT OF
BUSINESS DEVELOPMENT

i’roject/Contract Title:

Project/Contract No:
Department:

Estimated Cost of Preject/Bid:
Description of Project/Bid:

Dept. of Business Development
Project Worksheet

NW 87TH AVENUE FROM 154TH STREET TO NW 162ND STREET RC Date: 08/11/2004
AND NW 87TH AVENUE FROM NORTH OF NW 170TH STREET TO Item No: 1-01
NW 186TH STREET (SIC 871)

E04-PW-03 PTP Funding Source: Resubmittal Date(s):

PUBLIC WORKS DEPARTMENT PEOPLES TRANSPORTATION

$500,000.00 PLAN

TO ESTABLISH A CONTRACT TO PROVIDE PUBLIC INVOLVEMENT AND DESIGN SERVICES FOR CONSTRUCTION,
WIDENING AND TRAFFIC OPERATIONAL IMPROVEMENTS FOR THE ABOVE ROADWAY. THIS MAY INCLUDE, BUT
NOT LIMITED TO SURVEYING, AERIAL PHOTOGRAMMETRY, AND DESIGN PLANS TO INCLUDE: ROAD
CONSTRUCTION, ROAD WIDENING, DRAINAGE, SIDEWALKS, LIGHTING, SIGNALIZATION, LANDSCAPE, PAVEMENT

MARKING AND SIGNING.

Measure Program Goal Percent
Goal CBE 20.00%

This project meets all the criteria set forth in A.O. 3-32, Section V.

SIC 871 - Architectural and Engineering Services

of Items

—  Subtrade Cat, Estimated Value fo Base Bid Availability
=" SURVEYING AND MAPPING-LAND SURVEYING CBE $40,000.00 8.00% 9
. AERIAL PHOTOGRAMMETRY CBE $10,000.00 2.00% 2
- GENERAL CIVIL ENGINEERING . CBE $50,000.00 10.00% 57
Total| $100,000.00 20.00% 68

Living Wages: YES l:] NO
Responsible Wages: YES E NO

Ordinance 90-143 is applicable to all construction projects over 100,000 that do not utilize Federal Funds

 Set Aside Level 1 Level 2 Level 3

- Trade Set Aside (MCC) Goal Bid Preference

. No Measure Deferred Selection Factor
Chairperson, Review Commitiee Date County Manager Date




MIAMI DADS COUNTY

RBI. , REVIEW COMMI'i TEE AGENDA
EeRTMENT OF AE -PROFESSIONAL SERVICE AGREEMENT
August 11,2004
REGULAR
ITEM # PROJECT DEPT. BID /REQ No. CONTRACT MEASURE RECOMMENDATIONS
MEASURE /REASON CATEGORIES GOAL EST.COST
1 A&E
1-0%  NW 87TH AVENUE FROM 154TH STREET TONW PW' EQ4-PW-03PTP GOAL CBE $500,000
162ND STREET AND NW 87TH AVENUE FROM NORTH
OF NW 170TH STREET TO NW 1 86TH STREET (sic
871) ;
1-02 SW 328TH STREET FROM US-1 TO SW 162ND PW E04-PW-04 GOAL CBE 20.00% $300,000
AVENUE (SIC 871) "

o

Page 1 of 1



RatingSource, Inc. - Date: December 13, 2002

ADA Engineering, Inc.
FEIN # 59-2064498

Cumulative IMr. Jorge Garcia DAC

Mr. Alberto Maresma
Miami Dade Aviation
(Ground Transportation

Ms. Miriam Gerov Miami

Dade Aviation Dept.

Scora (Concourse "H") Improvements Phase | & (Miscellaneous Civil Eng,
iy Services)
exib

1. Value For Dollars Spent 8.0 6 9 9

2. Meeting And Beating Budgets 9.0 CIN/A 10 8

3. Meeting And Beating Schedules A7 7 9 7

4. Commitment To Do Whatever It Takes 83 7 9 9

5. Cost Estimating Accuracy 9.0 N/A 10 8

6. Design Compatibility To The Construction Process 7.0 7 N/A 7

7. Change Order Timeliness/Processing/Prevention 85 7 10 N/A
8. Effectiveness And Creativity In Conceptual Design N/A 8 8

9. Long-Term Optimization Of Land And Facility 7 8 8
10. Construction Plans/Drawings N/A N/A 8

I 1. Problem-Solving Skills 7 10 8
12. Computer Skills (CAD/Communication) 8
Communication & Interpersonal Skdlls ' . ’

13. Likeability/Easy To Get Along With 8 9
14. Relationship With All Team Members 7 10 9
15. Accessibility To All Promised Players R 8 9 9
16. Communicating Specification Requirements 83 7 10 8
17. Responsiveness To Issues And Clarifications 83 i |7 10 8
18. Listening And Translating Customer Needs 83 7 9 9
19. Trustworthiness 8.7 7 10 9
20. Maturity - Effectiveness Under Pressure 83 7 10 8
21. Monitoring Punch List 10.0 N/A 10 N/A
22, Final Inspection Process N/A N/A N/A
23. Commissioning The Finished Project N/A N/A N/A
24. Close Out Process N/A N/A N/A
25. Post Project Follow-Up N/A N/A N/A
26. Facilitates timely communication with alf team members 7 10 8
27. Depth of resources & expertise 8.7 7 o 9
28. Plans & organizes work effectively 83 =7 10 8
29. Configuration Management & Cost Control 8.3 *’ 7 L() 8

; ’ 184 183

Total Average
Comments

7.1 r).s
Strong Project Support and

Managers and there is
an immediate
accessibility alf the
way to the top when
needed. PM: Alberto
Argudin. Complete:
Ongoing.

effectiveness, hands
on and problem
solving. Very satisfied
with them. PM: Carlo
Naumann. Complete:
Ongoing.

Understanding and
knowing the airport.
Technical knowledge.
Great team with
abilities. Pleasure
working with them.
PM: Alberto Argudin.
Complete: 1/01.

T
Copyright © 2000 RatingSource, Inc. All rights reserved.




NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT

THIS NON-EXCLUSIVE AGREEMENT is entered into this day of

20 , by and between Miami-Dade County, a

! ——

political subdivision of the State . of Florida, hereinafter

referred to as the "COUNTY™", and ADA Engineering, Inc.,

hereinafter referred to as the "ENGINEER".

WITNESSET H:

For and in consideration of the mutual agreements hereinafter

contained, the COUNTY hereby retains the ENGINEER, and the

ENGINEER hereby covenants to provide, the professional services

prescribed herein in connection with the two (2) Phase design of

NW 87" Avenue, with the approximate limits being as follow: Phase

T from NW 170" Street to NW 186" Street and Phase II from NW 154°Fh

Street to NW 162" Street. The COUNTY, by work order may choose to

do work in Phase I and/or Phase II at the COUNTY’'s =sole

discretion. The parties specifically agree and understand that the

work related to Phase II is not ready to be commenced at the time

this contract i1s executed and may only be commenced at the

COUNTY'’s sole option in the future.

/O
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SECTION I - COUNTY OBLIGATIONS

The Director of the Public Works Department, hereinafter

referred to as the "Director", shall issue written authorization

to proceed to the ENGINEER for each section of the work to be
the COUNTY reserves

performed thereunder. In case of emergency,

" the right to issue oral authorization to the ENGINEER with the

understanding that written confirmation shall follow immediately

thereafter.

The COUNTY agrees that its Public Works Department shall

furnish to the ENGINEER any plans and other data available in the
COUNTY files pertaining to the work to be performed under this

Agreement. Information shown on such plans or data shall be that

which has been made available to the COUNTY, and shall be provided

to the ENGINEER without guarantee-regarding its reliability and

accuracy; the ENGINEER shall be responsible for independently

verifying such information 1f it shall be used by the ENGINEER to
accomplish the work undertaken pursuant to this Agreement.
The Director reserves the right to guarantee the accuracy of

information provided by the COUNTY to the ENGINEER. When such

guarantee 1is provided in writing, the ENGINEER shall not be

compensated for independent verification of said information.

The COUNTY agrees to provide the following material, data,

or services as required in connection with the work to be

performed under the terms of this Agreement:

1. COUNTY standard construction details applicable to the

project.



~

All standard sections of the contract documents and

compilation of the final bidding documents.

Administration of bidding procedures including

advertisement for bids and recommendations of award of

the construction contract in cooperation with the

ENGINEER.

Administration of construction except as otherwise

provided herein.
All required survey for the project.

All required soil survey investigation and report for the

project.

. All required aerial photogrammerty for the project.

SECTION II - PROFESSIONAL SERVICES

The

connection with the project as indicated in the following

ENGINEER agrees to perform professional services in

(refer

to Exhibit “A” for submittal reguirements):

A.

Master Plan

Upon receipt of written authorization from the Director
to proceed with the Master Plan portion of the project,
the ENGINEER shall visit the site of the proposed work

and become thoroughly familiar with all conditicons and

Federal, State and Local laws, Development and

Environmental 1issues affecting the work; prepare and

submit to the COUNTY a Master Plan containing

recommendations for “Typical Sections”, roadway

drainage system, point of connection to

e

alignment,



adjacent roadways and prepare for and conduct a Public

Meeting to inform residents and neighborhood

organizations of proposed construction. To accomplish the

work described under this section, the ENGINEER shall

observe the following requirements:

1. Strive to complete the work on the project within the
time allowed by maintaining adequate staff of
qualified personnel on the work at all times.

2. Comply with all Federal, State, and local laws or

ordinances applicable to the work.

3. Cooperate fully with the COUNTY in the ©proper

coordination and scheduling of all portions of the

work.

4. Report the status of the project to Director upon

regquest and hold all drawings, calculations and

related work open to the inspection of the Director or
his authorized agent at any time.

5. Submit to the Director one (1) review copy of the
Master Plan report for the project. Upon approval,
furnish the COUNTY with two (2) copies of the final
Master Plan report. The quality and legibility of all
copies shall meet the approval of the Director.

Design

Upon receipt of written authorization from the Director

to proceed with the project, the ENGINEER shall prepare

preliminary Engineering data, including sketches and

drawings, based on recommendations from the Master Plan

Y



perform such other services as are mutually agreed to be
necessary or desirable to advance the project; and

assist the COUNTY in obtaining approval of
preliminary design work from any local, state or federal
agency having an interest in the project. The ENGINEER
shall prepare final complete construction plans for the
project 1in accordance with current COUNTY standards, to
be used for the receipt of bids, which shall include
development of design plans for new roadway, roadway
widening, drainage, sidewalks, street lighting,

gignalization, pavement markings, signing and bicycle

facilities.

To accomplish the work described under this section, the

ENGINEER shall observe the Following:

1. 8trive to complete the work on the project within the
time allowed by maintaining adequate gtaff of
qualified personnel at all times.

2. Comply with all Federal, State and 1local laws and

ordinances applicable to roadway design.

3. Prepare necessary sketches to accompany COUNTY

applications for any required County, State or Federal

agency permits.

4. Cooperate fully with the COUNTY 1in the proper

coordination and scheduling of all portions of the

work.

5. Prior to final approval by the Director, complete a

preliminary check of construction plans through any

/e



County, City, State, or Federal agency from which a
permit or other approval is required.

Cooperate fully with the COUNTY to inform all utility
owners with facilities in the vicinity of the proposed
work and provide information relative to any required
utility adjustments or relocations. The ENGINEER will
assist the COUNTY in conducting a utility coordination
meeting with utility owners to resolve all utility
conflicts and other utility issues. The ENGINEER

shall provide two sets of prints for each utility

company prior to the meeting. The ENGINEER shall be

responsible for preparation and distribution of
meeting minutes. The ENGINEER shall provide adequate
design and coordination to accommodate wutilities in
order to avoid claims and delays during construction.

. Report the status of the project to the Director upon
request and hold all drawings, calculations and
related work open to the inspection of the Director or
his authorized agent at any time.

. Submit to the Director two final sets of check prints
for the project at the 30% 60% 90% and 100%
completion milestones. Upon approval of 100% plans,
furnish the COUNTY with two (2) signed and sealed full
gize, 227x34" bound sets of prints of the final
construction plans, two (2) signed and sealed % size,
117x17” bound sets of prints of the final construction

plans, original Mylar tracings on approved, 22”x34”7and

11”7x17" Mylar stock (4 mils thick with signed Cover

/7



10.

Sheet), CAD electronic files in a format approved by
the COUNTY, drainage report, and all computation
books. The quality and legibility of all prints shall

meet the approval of the Director. At a minimum the

construction Documents shall consist of the following:

= Cover Sheet

* Typical Section

» SQummary of Quantities

= Plan and Profiles

= Tntersecting Street Profiles
" Drainage Structures

= (Cross Sections

» Lighting Plans

" Marking and Signing Plans

» Gignalization Plans

= Maintenance of Traffic / Construction Phasing
Plans.
Prepare and submit to the COUNTY cost estimates, at

the 30%, 60% 90% and 100% completion milestones, of

i

the proposed project design.

The ENGINEER agrees that the quality of the work
performed by the ENGINEER and by all subcontractors
shall be in accordance with the standards customarily
provided by an experienced and competent professional
engineering organization rendering the same or similar
and agrees to guarantee compliance of the

services,

work with all applicable industry standards and

regulations.



11. The ENGINEER agrees to provide upon request, a

certified payroll of employees performing work under

this Agreement, as reported to the IRS.

12. The ENGINEER agrees to provide employees performing

work under this Agreement with health care benefits.

Construction

The ENGINEER agrees to provide the following services
during the Construction of the project, as requested by
the COUNTY.

1. Periodic general engineering Consultation and advice.

2. Review and approval of shop drawings.

3. Post-design services if required during construction.

SECTION III - TIME FOR COMPLETION

The ENGINEER agrees to complete the services to be rendered

pursuant to this Agreement as indicated in the following:

A.

Master Plan

The services to be rendered by the ENGINEER under the
Master Plan portion of the project shall commence upon
receipt of a written Notice to proceed from the Director,

and shall be completed within four (4) months.

A reasonable extension of time shall be granted in the
event there 1s a delay on the part of the COUNTY in
fulfilling its part of the Agreement or should a Force
Majeure, asgs defined herein, render performance of the

ENGINEER’s duties impossible. Such extensions of time

10



shall not be cause for any claim by the ENGINEER for

extra compensation.
B. Design
The sgservices to be rendered by the ENGINEER under the

Design portion of the project shall commence upon receipt

of a written Notice to proceed from the Director, and

shall be completed within ten (10) months for each phase.
A reasonable extension of time shall be granted in the

event there is a delay on the part of the COUNTY in

fulfilling its part of the Agreement or should a Force

Majeure, as defined herein, render performance of the

ENGINEER’s duties impossible. Such extensions of time

shall not be cause for any claim by the ENGINEER for

extra compensation.

C. Construction

The gervices to be rendered by the ENGINEER under the
Construction portion of the project shall begin at the
time the construction contract 1is awarded and shall be

considered completed upon final acceptance of the

construction by the COUNTY. Compensation shall be for

only those services requested by the Director or his

‘designee, and is not guaranteed.

SECTION IV - FORCE MAJEURE

Force Majeure shall mean an act of God, epidemic, lightning,

earthquake, fire, explosion, hurricane, flood or similar

occurrence, strike, an act of a public enemy, or blockade,

11 247



insurrection, riot, general arrest or restraint of government and

people, civil disturbance or similar occurrence, which has had or

may reasonably be expected to have a material adverse effect on

the rights and obligations under this Agreement, and which, by the

exercise of due diligence, such parties shall not have been able

Such acts or events DO NOT INCLUDE inclement weather

to avoid.

(except as noted above) or the acts or omissions of

subconsultants/subcontractors, third-party consultants/contractors

materialmen, suppliers, or their subcontractors, unless such acts

or omisgiongs are otherwise encompassed by the definition set forth

above.

No party hereto shall be liable for its failure to carry out

its obligations under the Agreement during a period when such

party is rendered unable, in whole or in part, by Force Majeure to

carry out such obligations, but the obligation of the party or

parties relying on such Force Majeure shall be suspended only

during the continuance of any inability so caused and for no

longer period of said unexpected or uncontrollable event, and such

cause shall, so far as possible, be remedied with all reascnable

dispatch.
It is further agreed and stipulated that the right of any

party hereto to excuse its failure to perform by reason of Force

Majeure shall be conditioned upon such party giving, to the other

party or parties, written notice of 1its assertion that a Force

Majeure delay has commenced within ten (10) working days after

such commencement, unless there exists good cause for failure to

give such notice, in which event, failure to give such notice

shall not prejudice any party's right to Jjustify any non-

2 2f



performance as caused by Force Majeure unless the failure to give

timely notice causes material prejudice to the other party or

parties.

SECTION V - COMPENSATION

The COUNTY agrees to pay and the ENGINEER agrees to accept,
for services rendered pursuant to this Agreement, fees and other
compensation as stipulated by the following:

A. Professional Services Fee

1. Master Plan

For services rendered pursuant to the Master Plan
portion in accordance with the terms and conditions of
this Agreement, the ENGINEER shall ©receive the
following fee:

For the complete study and preparation of a Master
Plan with recommendations for “Typical Section(s)”,
roadway alignment (s), drainage system, connection to

adjacent roadways, and Public-Meetings, the lump sum

fee of $22,600.50.

2. Design
For services rendered pursuant to the Design Phase, in

with the terms and conditions of this

accordance

Agreement, the ENGINEER shall zreceive the following
fees:

a. For the implementing of the Master Plan

recommendations, complete design and preparation of

construction plans and specifications, and all

(o

13



incidental work thereto as necessgary for

construction of all project elements, excluding

the lump sum fee of $201,666.00 for

traffic signals,

Phase I and $126,736.65 for Phase II.

b. For the complete design of new traffic signals

and/or upgrade of existing traffic signals included

in the project, the preparation of their
congtruction plans and specifications, and all
incidental work thereto, the lump sum fee of

$13,908.00 for Phase I and $6,954.00 for Phase II.

In the event design of additional signals is
required for the project, and such work is
authorized by the Director, the ENGINEER shall
receive the following lump sum fees for performance
of said work:

. Design of new standard Signals and/or upgrade of
existing standard signals $6,954.00.

Design of new pedestrian signals and/or upgrade
of existing pedestrian signals $5,215.50.

c¢. The total of all regular fee payments to the

ENGINEER for services rendered pursuant to the

Design portion shall be $215,574.00 for Phase I and

$133,690.65 for Phase II provided no additional or

overtime work, as defined in Section VI hereof, is
requested and authorized by the Director.

3. Construction

In accordance with the terms and conditions of this

Agreement, including preconstruction meetings, shop
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drawing reviews, and all incidental work thereto,
general engineering consultation and advice, field

meetings during construction, and post-design

services, the fee sghall be $12,169.50 for Phase I and

$8,692.00 for Phase II. Compensation shall be for only
thoge services requested by the Director or his
designee, and i1s not guaranteed.

4. Total Fee
The total of all regular fee payments to the ENGINEER

under this Agreement shall be $250,344.00 for Phase I,

the sum of Al and corresponding portions of A2 and A3

above, and $142,383.15 for Phase II, the sum of the

corresponding portions of A2 and A3 above, providing
that no additional or overtime work, as defined by
Section VI of this Agreement, is requested or
authorized by the Director.

Compensation for Other Services

The COUNTY shall compengate other gervices or
goods provided by the ENGINEER and others working in

conjunction with the ENGINEER as stipulated by the

following:

1. Printing and Reproduction

The COUNTY shall reimburse the ENGINEER for the cost
of printing project plan sheets required for utility

coordination and other required submittals. The total
cost to the COUNTY for this reproduction service shall

be 85,000.00 for Phase I and $5,000.00 for Phase II.
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Total Compensation

The total of all costs associated with accomplishing the

work under the terms of this Agreement shall be

$402,727.15 ($255,344.00 for Phase I and $147,383.15 for

Phase II), the sum of fees sget forth in A and B above,

providing that no additional or overtime work, as defined

by Section VI of this Agreement, is requested or

authorized by the Director.

SECTION VI - ADDITIONAL AND OVERTIME WORK

The COUNTY agrees to pay,

and the ENGINEER agrees to accept,

for additional and overtime work performed under the terms of this

Agreement,

A.

fees in accordance with the following:

Additional Work

In the event changes are requested by the COUNTY to the

construction documents after said documents have been

approved and accepted by the COUNTY, additional

Construction services are required, or contingencies

necessitate the performance of other additional work by

the ENGINEER, and a Notice to Proceed authorizing

additional work is issued by the Director, fees and other

compensation for such services shall be computed in

accordance with one or a combination of the methods

outlined below:
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1. Fee as a Multiple of Direct Salary Cost and Fixed

Hourly Rate.

The fee for engineering services rendered by the

ENGINEER’s personnel, principals excluded, shall be

computed based on the direct salary cost, as reported
to the Internal Revenue Service, for the time of said
personnel engaged directly in the work, times
negotiated multipliers of 2.85 for office personnel

and 2.10 for field ©personnel. This fee shall

congtitute full compensation to the ENGINEER for costs
incurred in the performance of the work such overhead,
fringe benefits, operating margin and all other costs
not covered by reimbursable expenses.

2. Fees Based on Fixed Hourly Rates

The fee for services rendered by the ENGINEER’Ss

principals shall be computed based on the fixed

hourly rate of $115.00.

The above 1listed fixed hourly rate for Principals
shall be applied to the time spent on requested work
by the following principal of the firm:

Alberto D. Argudin, P.E.

3. Lump Sum Fee

The fee for any requested portion of work may, at the

option of the COUNTY, be a lump sum mutually agreed

2l
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upon by the COUNTY and the ENGINEER and stated in the
written Notice to Proceed. Lump sum fees may or may
not include reimbursable expenses.

4. Reimbursable Expenses

The ENGINEER shall be compensated for certain work

related expenditures not covered by fees for

engineering services, provided such expenditures are

previously authorized by the Director. Reimbursable

expenses may include:

a. Expenses for document reproduction, rental of

specialized egquipment, and purchase of special
instruments necessary for the efficient performance

of the work, provided that such instruments remain
the property of the COUNTY upon work completion.
These expenses shall be reimbursed on a direct cost

basis.

b. Expenses for travel, transportation and subsistence
outside Miami Dade County will be reimbursed
according to the provisions of Florida Statutes

Section 112.061, as presently written or hereafter

amended.

Overtime Work

Should overtime work be necessary and when it is

authorized in advance by the Director, such work that is

performed by the  ENGINEER's personnel, principals

excluded, shall be compensated at time-and-a-half of the

18



direct salary rates set forth above. Principals of the

firm shall not be compensated for overtime work.

C. Maximum Fee

The total of all fee payments to the ENGINEER for
additional and overtime work requested by the COUNTY shall

not exceed the sum of §25,534.00 for Phase I and

$14,738.00 for Phase II.

SECTION VII - TOTAL PROJECT COST

The total Project Cost set forth in Section V and Section VI

above, under the terms of this Agreement, gshall be $442,999.15

($280,878.00 for Phase I and $162,121.15 for Phase II).

SECTION VIII - METHODS OF PAYMENT

The COUNTY agrees to make monthly or partial payments to the
ENGINEER for all authorized work performed during the previous
calendar month or other mutually agreed invoicing period. The
ENGINEER agrees to provide copiles of any records necessary to
substantiate payment requests to the COUNTY. Payments shall be

made 1in accordance with the following methods:

A. Master Plan

1. The ENGINEER shall submit duly certified invoices in

triplicate to the Director.

2. The amount of the invoices submitted shall be the

prorated amount due for all work performed to date

28
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under this section, determined by applying the
percentage of the work completed, as certified by the
ENGINEER, to the total lump sum fee for this portion
of the work.

The amount of the partial payment due for the work
performed to date under this section shall be an

amount calculated 1in accordance with Paragraph 2

0.

above, 1less five per cent (5%) of the amount thus

determined, which shall be withheld by the COUNTY as

retainage, less previous payments, and less Inspector
General to date.

The retained amount shall be paid in full to the
ENGINEER upon issuance of a work order by the Director
for the Design work, but under no circumstances sghall
this amount be retained longer than four months after

the date of final acceptance of the Master Plan work

by the Director.

B. Design

1.

2.

3.

The ENGINEER shall submit duly certified invoices in

triplicate to the Director.

The amount of the invoices submitted shall be the
prorated amount due for all work performed to date
under this section, determined Dby applying the
percentage of the work completed, as certified by the
ENGINEER, to the total lump sum fee for this portion
of the work.

The amount of the partial payment due for the work
performed to date under this section shall be an
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amount calculated in accordance with Paragraph 2

above, less five per cent (5%) of the amount thus

determined, which shall be withheld by the COUNTY as

retainage, less previous payments, and less Inspector

General to date.
4, The retained amount shall be paid in full to the
ENGINEER upon issuance of a work order by the Director

for the Construction, but under no circumstances shall

this amount be retained longer than four months after

the date of final acceptance of the Design work by the

Director.

C. Construction

1. The ENGINEER' shall sgubmit duly certified invoices in
triplicate to the Director. Each invoice shall be

referenced to the particular Notice to Proceed

for Construction Services
The amount of invoices submitted shall be comprised of

the amounts due for all services performed monthly

and/or incurred to date in connection with the

authorized work, less previous payments. The amounts

due shall be calculated in accordance with Subsections

VI.A.1. and VI.A.2. Invoiced reimbursable expenses

must be substantiated by copies of receipts and other

documentation, as necessary.

20
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D.

Additional Work

1. Estimated Professional Fees and/or Reimbursable

Expenses

a. The ENGINEER shall submit duly certified invoices in

triplicate to the Director. Each invoice shall be
referenced to the particular Notice to Proceed which

authorized the services performed and/or expenses

incurred.

b. The amount of invoices submitted shall be comprised

of the amounts due for all services performed
and/or reimbursable expenses incurred to date in
connection with authorized work, less previous
payments. The amounts due for professional services

and/or reimbursable expenses shall be calculated in

accordance with Subsections VI (A) (1) and VI(A) (3)

hereof, respectively. Invoiced reimbursable

expenses must be substantiated by copies of

receipts and other documentation as necessary.

2. Lump Sum Fee

. The amount

a. The ENGINEER shall submit duly certified invoices in

triplicate to the Director. Each invoice shall be
referenced to the particular Notice to Proceed which

authorized the services performed and/or expenses

incurred.

due of invoices submitted shall be

calculated by applying the percentage of the total
work completed to date to the authorized lump sum,

subtracting any previous payments. Invoiced
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reimbursable expenses must be substantiated by

copies of receipts and other documents as necessary.

SECTION IX - RIGHT OF DECISIONS

All services shall Dbe performed by the ENGINEER to the

satisfaction of the Director, who shall decide all questions,

difficulties, and disputes of whatever nature which may arise

under or by reason of this Agreement, the prosecution and

fulfillment of the services thereunder, and the character,

gquality, amount and value thereof. The Director's decisions upon

all claims, questions and disputes shall be final, conclusgive and

binding upon the parties hereto unless such determination is

clearly arbitrary or unreasonable. Adjustments of compensation

and time for completion of services thereunder, due to any major

changes in the work, which might become necessary or be deemed

desirable as the work progresses, shall be left to the absolute

discretion of the Director. In the event the ENGINEER doegs not

concur with the decisions of the Director, the ENGINEER may

present any such objections in writing to the County Manager. The
Director and the ENGINEER shall abide by the decisions of the

County Manager. This paragraph does not constitute a waiver of

any party's right to proceed in a court of competent jurisdiction.

SECTION X - OWNERSHIP OF DOCUMENTS

All reports, recommendations, drawings, sketches, plans,

files, specifications, field books, photographs,
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maps, contract documents, calculations, and other data developed

by the ENGINEER pursuant to this Agreement shall become the
property of the COUNTY without restrictions or limitations upon
their use and shall be made available by the ENGINEER at any

time upon request by the COUNTY. Reuse of such data by the

COUNTY for any purpose other than that for which prepared shall
be at the COUNTY’'S sole risk. When each individual section of
work requested pursuant to this Agreement is complete, all of
the above data shall be delivered to the Director.

The COUNTY shall have the right to modify the plans, or

reports, or any components thereof without permission from the

ENGINEER or without any additional compensation to the ENGINEER.

The ENGINEER shall be released from any liability resulting from

such modification.

SECTION XI - REUSE OF DOCUMENTS

The ENGINEER may reuse data from other sections of the work

included in this Agreement provided irrelevant material is

deleted. The Director shall not accept any reused data containing
an excess of irrelevant material, which has no connection with the

applicable portion of the work.

SECTION XII - CORRECTIONS TO CONTRACT DOCUMENTS

For any services provided under this agreement, the ENGINEER

shall prepare, without added compensation, all necessary

supplemental documents to correct errors, omissions, and/or
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ambiguities which may exist in the plans and Contract Documents

prepared by the ENGINEER including the documents prepared by its

sub-consultants. Compliance with this Article shall not be

construed to relieve the ENGINEER from any liability resulting

from any such errors, omissions, and/or ambiguities in the plans

and Contract Documents and other documents or Services related

thereto.

The ENGINEER must adhere to the approved budget, and all

changes resulting from design errors and omissions will be

catalogued by the Public Works Department and will be shared with

the members of selection committees for future projects. In

addition, whenever the total cost to the Department for design

errors and omissions 1s deemed excessive, the COUNTY will make

claims for reimbursement from the ENGINEER and 1its insgsurance

company .

SECTION XIII - COURT APPEARANCES AND CONFERENCES

Nothing in this Agreement shall obligate the ENGINEER to

prepare for or appear in litigation on behalf of the COUNTY except

in consideration of additional compensation. The amount of such

compensation shall be mutually agreed upon and embodied in a

Supplemental Agreement subject to approval by the Board of County

Commigsioners. Only upon said approval of a Supplemental

Agreement, and subsequent receipt of written authorization from

the Director, shall the ENGINEER Dbe obligated to Court

appearances.
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SECTION XIV - NOTICES

Any notices, reports or other written communications from the

ENGINEER shall be considered delivered when posted by certified

mail or delivered in person to the Director. Any notices, reports

or other communications from the COUNTY to the ENGINEER shall be
considered delivered when posted by certified mail to the ENGINEER
at the last address left on file with the COUNTY or delivered in

person to said ENGINEER or the ENGINEER's authorized

representative.

SECTION XV - ABANDONMENT

In the event the COUNTY causes abandonment, cancellation, or

suspension of the projects or parts thereof, the ENGINEER shall be

compensated for all services rendered consistent with the terms of

this Agreement up to the time the ENGINEER receives written

notification of such abandonment, cancellation or suspension.

This compensation shall be determined on the basis of the

percentage of the total services, which have been performed at the

time the ENGINEER receives such notice. In the event partial

payment has been made for professional services not performed, the

ENGINEER shall return such sums to the COUNTY within ten (10) days

after receipt of written notice that such sums are due.
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SECTION XVI - AUDIT RIGHTS AND IPSIG

The attention of the successful respondent to this

Solicitation, herein referred to as the ENGINEER, 1is hereby

directed to the requirements of MDC Code Section 2-1076; in that

the Office of the MIAMI-DADE COUNTY INSPECTOR GENERAL (IG) shall

have the authority and power to review past, present and proposed

County programs, accounts, records, contracts and transactions.

The IG shall have the power to subpoena witnesses, administer

oaths and require the production of record. Upon ten (10) days

written notice to the ENGINEER from IG, the ENGINEER shall make

all requested records and documents available to the IG for

inspection and copying.

The IG shall have the power to report and/or recommend to

the Board of County Commissioners whether a particular project,

program, contract or transaction 1is or was necessary and, if

deemed necessary, whether the method used for implementing the

project or program 1s or was efficient both financially and

operationally. Monitoring of an existing project or program may

include reporting whether the project is on time, within budget

and in conformity with plans, specifications, and applicable

law. The IG shall have the power to analyze the need for, and

reasonableness of, proposed change orders.

The IG may, on a random basis, perform audits on all County

contracts throughout the duration of gaid contract (hereinafter

“random auditg”) . This random audit i1s separate and distinct form

any other audit by the County. To pay for the functions of the

any and all payment to be made to
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the ENGINEER under this contract will be assessed one quarter of

one percent of the total amount of the payment, to be deducted

from each progress payment as the same becomes due unless, as

stated in the Special Conditions, this Contract is federally or

state funded where federal or state law or regulations preclude

such a charge. The ENGINEER shall in stating its agreed prices be

mindful of this assessment, which will not be separately

identified, calculated or adjusted in the proposal or bid form.

The IG shall have the power to retain and coordinate the

services of an 1independent private sector inspector general

(IPSIG) who may be engaged to perform said random auditg, as well

as audit, investigate, monitor, oversee, inspect, and review the

operations, activities and performance and procurement process

including, but not limited to, project design, establishment of

bid specifications, bid submittals, activities of the contractor,

its officers, agents and employees, lobbyist, County staff and

elected officials in order to ensure compliance with contract
specifications and detect corruption and fraud.
The IG is authorized to investigate any alleged violation by

a contractor of its Code of Business Ethics, pursuant of MDC Code

Section 2-8.1
The provisions in this section shall apply to the ENGINEER,

its officers, agents and employees. The ENGINEER shall incorporate

the provisions in this section in all subcontracts and all other

agreements executed by the ENGINEER 1in connection with the

performance of this contract.
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SECTION XVII - SUBCONTRACTING

The ENGINEER shall not subcontract, assign or transfer any
work under this Agreement without the written consent of the
Director. When applicable and upon receipt of such consent in

writing, the ENGINEER shall cause the names of the firms
responsible for the major portions of each separate specialty of

the work to be inserted in the pertinent documents or data.

SECTION XVIII - WARRANTY

The ENGINEER warrants that the services furnished to the

COUNTY wunder this Agreement shall conform to the quality

expected of and usually provided by the profession in the State

of Florida applicable to the design, inspection and construction

of Public Works projects including roadway and bridge

structures.
The Engineer warrants that no companies or persons, other
than bona fide employees working solely for the ENGINEER or the

COUNTY authorized subconsultants, have been retained or employed

to solicit or secure this Agreement or have been paid or

guaranteed payment of any fees, commissions, percentage feeg,

gifts or any other considerations contingent upon or resulting

from the award or making of this Agreement. The ENGINEER also

warrants that no COUNTY personnel, whether full-time or part-

have or shall be retained or employed in any
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by the ENGINEER or the COUNTY approved subcongultants,

capacity,
to accomplish the work contemplated under the terms of this
Agreement. For breach or violation of this warranty, the

Director shall have the right to annul this Agreement without
liability.

SECTION XIX - TERMINATION OF AGREEMENT AND SANCTIONS FOR

CONTRACTUAL VIOLATIONS

It is expressly understood and agreed that the COUNTY may

terminate this Agreement, in total or in part, without cause or

penalty, by thirty (30) days prior notification in writing from

the Director; in which event the COUNTY's sole obligation to the

ENGINEER shall be payment in accordance with Sections V and VI,
for those units or sections of the work previously authorized.
Such payment shall be determined on the basis of the hours or the
percentage of the total work performed by the ENGINEER up to the

time of termination. In the event partial payment has been made

for professional services not performed, the ENGINEER shall return
such sums to the COUNTY within ten (10) days after receipt of

written notice that said sums are due. Upon termination, the

COUNTY may, without penalty or other obligations to the ENGINEER,

elect to employ others to perform the services.
Proposal and contract documents shall provide that,

notwithstanding any other penalties for firms that  have

discriminated in violation of Article VII of Chapter 11A of the

Code, the County may terminate the contract or require the

termination or cancellation of the sub consultant contract. In

a violation by a respondent or suh consultant to the
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respondent, or failure to comply 'with the Administrative Order

(A.0.) 3-39 may result in the imposition of one or more of the

sanctions listed in the A.O.

SECTION XX - DURATION OF AGREEMENT

This Agreement shall remain in full force and effect for a

period of two (2) years after its date of execution or until
completion of both phases of the project, whichever occursg last,
unless terminated by mutual consent of the parties hereto or as

provided in other Sections of this agreement.

SECTION XXI - DEFAULT

In the event the ENGINEER fails to comply with the provisions

of this Agreement, the Director may declare the ENGINEER in

default by thirty (30) days prior written notification. In such

event, the ENGINEER shall only be compensated for any professional

services completed as of the date written notice of default 1is

served. In the event partial payment has been made for incomplete

professional services, the ENGINEER shall return such sums to the

COUNTY within ten (10) days after receipt of written notice that

gaid sums are due. The ENGINEER shall not be compensated for

professional services, which have been performed but not completed

by the time the Director declares a default. In the event the

COUNTY prevails in litigation to enforce or defend the provisions

of this or any other Section of this Agreement, the COUNTY shall

0
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be compensated by the ENGINEER for reasonable attorney's fees and

court costs.

SECTION XXII - INDEMNIFICATION AND HOLD HARMLESS

The ENGINEER shall defend, indemnify and hold harmless the

COUNTY and its officers, employees, agents and instrumentalities

from any and all 1liability, losses or damages, including
attorneys’ fees and costs of defense, which the COUNTY or its

officers employees, agents and instrumentalities may incur as a

result of claims, demands, suits, causes of actions or proceedings

of any kind or nature arising out of, relating to or resulting

from the negligent performance of this Contract, recklegsness or

intentional wrongful misconduct by the ENGINEER or its employees,

agents, servants, partners, principals or subcontractors. The

ENGINEER shall pay all claims and losses in connection therewith

and shall investigate and defend all claims, suits or actions of

any kind or nature in the name of the COUNTY, where applicable,

including appellate proceedings, and shall pay all costs,

judgments, and attorney’s fees which may issue thereon. The

ENGINEER expressly understands and agrees that any insurance

protection required by this Contract or otherwise provided by the
ENGINEER shall in no way limit the responsibility to indemnify,
keep and save harmless and defend the COUNTY or its officers,
employees, agents and instrumentalities as herein provided.

The ENGINEER agrees and recognizes that the COUNTY shall not

be hold liable or responsible for any claims which may result from

or intentionally wrongful actions, errors

<

any negligent reckless,
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or omigsions of the ENGINEER in which the COUNTY participated

either through review or concurrence of the ENGINEER’s actions. In

reviewing, approving, or rejecting any submissions by the ENGINEER

or other acts of the ENGINEER, the COUNTY in no way assumes or
shares any responsibility or 1liability of the ENGINEER or Sub

consultants, the registered professionals (architects and/or

engineers) under this agreement.

The ENGINEER shall not commence any work pursuant to this

Agreement until all insurance required under this Section has been
obtained and such insurance has been approved by the COUNTY's Risk

Management Division. The ENGINEER shall maintain during the term

of this Agreement the following insurance:

1. Automobile Liability Insurance covering all owned, non-

owned and hired wvehicles used in connection with the

work, 1in an amount not legs than $300,000.00 combined

gsingle 1limit per occurrence for Dbodily injury and

property damage.

2. Professional Liability Insurance in an amount not less

than $250,000.00 with the deductible per claim, if any,

not to exceed ten percent (10%) of the 1limit of

liability.
3. Public Liability Insurance, on a comprehengive basis, in

an amount not less than $300,000.00 combined single limit

per occurrence for bodily injury and property damage.

Miami-Dade County must be shown as an additional insured

with respect to this coverage.

4. Worker's Compensation Insurance for all employees of the

ENGINEER as required by Florida Statute 440.
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All insurance policies must be issued by companies authorized

to do business under the laws of the State of Florida. The

companies must be rated no less than "B" as to management and no

less than "Class V" as to strength by the latest edition of Best's

Insurance Guide, published by A.M. Best Company, Oldwick, New

Jersey, or 1its equivalent, subject to the approval of the Risk

Management Division, or, the companies must hold a valid Florida

Certificate of Authority as shown in the latesgt "List of Aall
Insurance Companies Authorized or Approved to Do Business in

Florida", issued by the State of Florida Department of Insurance,

and be members of the Florida Guaranty Fund.
The ENGINEER shall furnish certificates of insurance to the

Risk Management Division, 111 N.W. First Street, Suite 2340,

Miami, FL 33128-1987, prior to the commencement of operations,

which certificates shall clearly indicate that the ENGINEER has

obtained insurance in the type, amount, and classification as

required for strict compliance with this Section and that no

material change or cancellation of this insurance gshall be

effective without thirty (30) days prior written notice to the

COUNTY .

Compliance with the foregoing requirements shall not relieve
the ENGINEER of the liabilities and obligations under this Section
or under any other portion of this Agreement, and the COUNTY shall

have the right to inspect the original insurance policies in the

event that submitted certificates of insurance are inadequate to

ascertain compliance with required coverages.

{3
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SECTION XXIII - CERTIFICATION OF WAGE RATES

In accordance with Florida Statute 287.055,5(a) the ENGINEER

hereby certifies and warrants that wage rates and other factual

unit costs, as submitted in support of the compensation provided

in Sections V and VI are accurate, complete and current as of the

date of this Agreement. It 1is further agreed that said

compensation shall be adjusted to exclude any significant costs

where the COUNTY shall determine that the price of sgervices was

increased due to inaccurate, incomplete or unclear wage rates or

other factual unit costs. All such compensation adjustments shall

be made within one (1) vyear from the date of final billing or

acceptance of the work by the COUNTY, whichever is later.

SECTION XXIV - ORDINANCES

The ENGINEER agrees to abide and be governed by Dade County

ordinances which may have a bearing on the work contemplated

hereunder, including but not necessarily limited to: Ordinance
No.72-82 (Conflict of Interest), Ordinance No. 77-13 (Financial
Disclosure), Ordinance No. 82-37 (Affirmative Action Plan),

Ordinance No. 90-133 (Disclosure of Ownership, Collective

Bargaining Agreement, and Employee Wages, Health Care Benefitg,

Race, National Origin and Gender), Ordinance No. 91-142 (Family

Leave) as amended by Ordinance No. 92-91, Superseded by

Ordinance No. 93-118 (Family Leave Act), Ordinance No. 92-15

(Drug-Free Workplace), Resolution No. R-1049-93 (Affirmative

Action Plan Furtherance and Compliance), Ordinance No. 94-73
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(Value-Analysis and Life Cycle Costing) and Resolution No. R

385-95 (policy prohibiting contracts with firms violating the

A.D.A. and other laws prohibiting discrimination on the basis of

disability), Ordinance No. 95-178 (Entity must submit Delinqgquent

or Currently due Fees or Taxes Affidavit), Ordinance No. 97-35

(policy of Fair Subcontracting Practices), Ordinance No. 98-30

(County Contractors Employment and Procurement Practices),

Ordinance No. 97-104 (Listing of Subcontractors and Suppliers on

County Contracts), Ordinance No. 97-172 (Ordinance amending

Section 2-10.4 requiring certain agreements for Professional

Architectural and Engineering Services to include Value Analysis

as part of the base scope of services), Ordinance No. 97-215

(Establishing the Office of the Inspector General), Resolution

No. R-1006-97 (Approving A.0O. No.3-24 for Responsible Wages and

Benefits in accordance with Ordinance No. 90-143), Resolution

No. R-1206-97, Ordinance No. 98-106 (Cone of Silence),

Resolution No. R-516-96 and Administrative Order 3-20

(Independent Private Sector Inspector General (IPSIG) Services),

which are incorporated herein by reference, as 1if fully set

forth herein, 1in connection with the ENGINEER's obligations

hereunder.

The ENGINEER shall comply with the financial disclosure

requirements of Ordinance No. 77-13 by having on file or filing

within thirty (30) days of the execution of this Agreement one of
the following with the Miami-Dade County Elections Department,

P.0O. Box 01224, Miami, Florida 33101:
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1. A source of income statement.
2. A current certified financial statement.

3. A copy of the ENGINEER’'s current Federal Income Tax

Return.

SECTION XXV - VALUE ANALYSIS

County -Administrative -Order - 3-26 {AO)- establishes -the-
threshold and guidelines for performing Value Analysis/Engineering
(VA/E) studies on Miami-Dade County construction contracts. The

AO states that a formal VA/E study is not mandated for those

projects whose construction cost estimate 1is below the Five

Million Dollar ($5,000.000.00) threshold. The AO further states
that principles and objectives of a VA/E study may be utilized for

such projects in an informal manner. Therefore, with respect to

this requirement, VA/E review may be conducted on an informal

basis by County staff or an independent consultant under contract

to the County and supervised by the Project Manager. The ENGINEER

shall participate in these reviews pursuant to this Agreement.

SECTION XXVI - AFFIRMATIVE ACTION

The ENGINEER's Affirmative Action Plan submitted pursuant to
Ordinance 82-37, as approved by the Department of Business and
Economic Development and any approved update thereof, are hereby

incorporated as contractual obligations of the ENGINEER to Miami-

Dade County thereunder. The ENGINEER shall undertake and perform

the affirmative actions specified herein. The Director may
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declare the ENGINEER in default of this agreement for failure of

the ENGINEER to comply with the requirements of this paragraph.

SECTION XXVII - UTILIZATION REPORT (UR)

Pursuant to Administrative Order (A.0.) 3-32 Community

Business Enterprise (CBE-A&E) Program, A.O. 3-22 Community Small

Business Enterprise (CSBE) Program and/or A.O0. 3-39 for the

Resolution Repealing County Administrative Orders 3-33, 3-14 and

3-28 Establishing Administrative Order 3-39 Standard Process For

Construction Of Capital Improvements, Acquisition Of Profegsional

Services, Construction Contracting, Change Orders and Reporting,

the Prime consultant is required to file Utilization Reports (UR)

with the Miami-Dade County contracting department monthly, unless

designated otherwise. The UR 1is required to accompany every

invoice, which is due on or before the tenth working day following

the end of the month the report covers. The UR should indicate

the amount of contract monies received and paid as a Prime

consultant, including payments to subconsultant (s) (if

applicable), from the County pursuant to the project. Authorized

representatives of each listed subconsultant(s) shall sign the

report, verifying their participation in the work contracted and

receipt of the monies listed. The monthly reports are to be
submitted to the Miami-Dade Department of Business Development,

111 N.W. 1% Avenue, 19*® Floor, Miami, Florida, 33128, in the

format attached Thereto titled “Architecture & Engineering

Utilization Report”.



SECTION XXVIII- PROMPT PAYMENT

It is the policy of Miami-Dade County that payment for all
purchases by County agencies and the Public Health Trust shall be

made in a timely manner and that interest payments be made on late

payments. In accordance with Florida Statutes, Section 218.74 and

Section 2-8.1.4 of the Miami-Dade County Code, the time at which
payment shall be due from the County or the Public Health Trust
shall”be forﬁy—five (45) days from réceipt 5f a proper invoice.
The time at which payment ghall be due to small businesses and

minority and women business enterprises shall be thirty (30) days

from receipt of a proper invoice. All payments due from the

County or the Public Health Trust, and not made within the time
gspecified by this section, shall bear interest from thirty (30)

days after the due date at the rate of one percent (1%) per month

on the unpaid balance. Further, proceedings to resolve disputes

for payment of obligations shall be concluded by final written

decigion of the County Manager, or his or her designee(s), not

later than sixty (60) days after the date on which the proper

invoice was received by the County or the Public Health Trust.

SECTION XXIX- PERFORMANCE EVALUATION

Performance evaluations of the services rendered under this
Agreement shall be performed by the Department and shall be

utilized by the COUNTY as evaluation criteria for future

solicitations.

v
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SECTION XXX ENTIRETY OF AGREEMENT

This writing embodies the entire agreement and understanding

between the parties hereto, and there are no other agreements and

understandings, oral or written with reference to the subject

matter hereof that are not merged herein and superseded hereby.

No alteration, change, or modification of the terms of this
Agreement shall be wvalid unle;s made in wfitiné, signea by both
parties hereto, and approved by the Board of County Commissioners.
This Agreement, regardless of where executed, shall be

governed by and construed according to the laws of the State of

Florida, and venue shall be in Miami-Dade County, Florida.

A
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IN WITNESS WHEREOF the parties hereto have executed these

presents this day of

ATTEST:

HARVEY RUVIN,
CLERK OF THE BOARD

By:

20

ATTEST:

0 f g ’
oy: ettt ©. @«.@ga%:e.&w
L/

Approved as to form
and legal sufficiency.

e
o=

P

Assistant County é;g@%ney

5

oo™

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

By:

County Manager

(CORPORATE SEAL)
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EXHIBIT “aA”

Minimum Requirements for Plans Submittals
Master Plan

e Typical Section(s)

e Roadway Alignment (s)

e Drainage System

e Connections to Adjacent Roadways

e Prepare and Conduct Public Meeting
e Preliminary Cost Estimate

30% Plans Submittal

e Survey (completed)

e Q(Geotechnical Evaluation (completed)

e Traffic Study (completed, if required)
e Cover sheet

e Back of Sidewalk Profile

e Typical Section

e Plan and Profiles (Proposed horizontal road layout to
include existing topography & utilities, R/W,
geometry, survey reference points; Vertical layout to
include existing PGL & utilities)

e Cross Sections (existing)

e Indicate service point location for lighting

s Cost Estimate
e Value engineering (applies for projects >$5,000,000)

60% Plans Submittal

e Plan and Profile (Proposed PGL, Drainage structures
and French Drain)

e Drainage Report (final)

¢ Drainage Structures Sheets (showing utilities)

e Summary of Quantities

e (Cross Sections (proposed)

e Plateau Intersections -Major streets

e Minor Intersecting street profiles

e Special Profiles

e Pavement markings and signing (without complete
tabulation of quantities)

s/



e Railroad Crossing Sheets (if required)
e Signalization plans (without complete tabulation of

quantities & details)

e Lighting plans and report (without complete tabulation
of quantities & details)

e Landscaping plans (without details) (if required)

e (Cost Estimate

90% Plans Submittal:

e Subgstantial completion of items submitted at 60%.

e Misgscellaneous details and tabulation of quantities
(roadway, drainage, lighting, marking and signage,
gsignalization, landscaping, etc.)

e Permit Sketches (if required)

e Maintenance of traffic/Phasing plans.

e (Cost Estimate
100% Plans Submittal:

e Complete design to reflect the review comments from
the 90% submittal

Project Final Submittal Requirements

Final design to reflect the review comments from the
100% submittal

e One get of full size (227x 34”) mylar originals (4
mils thick) w/ signed coversheet
e One get of half size (117x17”) mylar originals (4 mil

thick) w/ signed coversgheet
e CAD Files
e Computation Books
¢ Drainage Report (signed and sealed)
s Survey Books
e Final Cost Estimates

e Two full size sets (227”x34") of plans (signed and
sealed)

e Two half size sets (117x17”) of plang (signed and
sealed)

e Soil survey report (signed and sealed)
e Structure geotechnical report

g/w ;L@



MIAMI-DADE COUNTY

MIAMI-DADE PUBLIC WORKS DEPARTMENT SINGLE EXECUTION AFFIDAVITS AND
CERTIFICATIONS

Project Title Engineering Services for NW 87th Avenue - Phase | from NW 170th Street
to NW 186th Street; Phase Il from NW 154th Street to NW 162nd Street.

Project Number E04-PW-03, PTP (20040390)

COUNTY OF Miami-Dade

STATE OF Florida

Before me the undersigned authority appeared, _ lvette O. Argudin (Print Name)

who is personally known to me or who has provided

as identification and who did (did not) take an oath, and who stated:
That*he is the duly authorized representative of

A.D.A. Engineering, Inc.

(Name of Firm/Respondent)

11401 S.W. 40th Street, Suite 470, Miami, Florida 33165

(Address of Fim/Respondent)

hereinafter referred to as the contracting entity being its

Vice President

(Sole Proprietor)(Partner)(President or Other Authorized Officer)

and as such has full authority to make these affidavits/certifications and say as follows.
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART i

That the information given herein and in the docurnents attached hereto is true and correct.
The full legal name and business address’ of the person or entity contracting or transacting business

with Miami.Dade County is:
A.DLA. Engineering, Inc.

11401 S.W. 40th Street, Suite 470, Miami, FL. 33165

¥f the contract or business itrapsaction is with a Cerpomﬁon", provide the full legal name and
busincss addioss and title for cach Gffcor.

Alberto D. Argudin, President - 11401 S.\W. 40th Street, Sulte 470, Miami, FL 33185

vette O. Argudin, Vice President and Treasurer - 11401 S.W. 40th Strest, Suite 470, Miami_ FL 33165

If the confract or business transaction is with a Corporation™, provide the full legal name and
business address” for each director.

Same as #2.

If the contract or business transaction is with a Corporation”, provide the full legal name and
business address for each stockholder who holds directly or indirectly five percent (5%) or more of

the corpotation's stock and state the percentage.

Same as #2.

If the contract or business fransaction is with a Trust, provide the full legal name and address” for
each trustee and each beneficiary. All such names and addresses ate;

A
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART I (Cont’d)

6. The full legal name and business addresaes” of any other individuals (other than subcontractors,
maierialmen, suppliers, laborers, or lenders) who have, or wiil have, any interest (legal, equitable,
beneficial or otherwise) in the contract or business transaction with Miami-Dade County are:

None.

7.  1fa Corporate Joint Venture, list the names and titles of the Officers of the Corporate Members of the

Joint Venture: N/A

{2) President: (b) President:
Vice-Pres: Vice-Pres:
Secretary: Secretary:
Treasurer: Treasurer:

8. If a Non-Corporate Partnership or Joint Venture, list the names of the Principals of the Non-Corporate
Partnership or Joint Venture:

©) @
(Name) (Name})

d
© (Titie) @ (Title)

9. State whether the person or cntity contracting or transacting business with Miami-Dade County has a
collective bargaining agreement with its employees (Yes{No): No. :

0: Yes.

10. Sﬁe whether the entity provides company paid health care benefits fo be paid to employees

11. Attach a list reflecting the current breakdown of the entity's work force as to race, national arigin or
gender.
(ADD EXTRA SHEETS IF NEEDED

" Past Office Box addresses not acceptable.
If a Joint Venture, list this information for each member of the Joint Venture
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A.D.A. ENGINEERING, IND.

11401 S.W. 40TH STREET, SUITE 470

MiaMl, FL. 33165-3368

TEL. (305) 551-4608B FAX: (305) 551-8977

Employee Name Race Origin Gender

1 {Albert D. Argudin White USA M
2 |Alex A. Medina White Colombia M
3 |Adrian T. Burleigh White USA M
4 _[Alberto D. Argudin White Cuba M
5 |Alina M. Aldana White Cuba F
6 |Annette M. Cabrera White USA F
7 _|Angelica M. Rosales White Colombia F
8 JAriannie Sanchez White USA F
9 jAlex Vazquez White Cuba M
10 [Brent Whitfield White USA M
11 |[Charles C. Hunter Black USA M
12 |Cesar D. Borges White USA M
13 {David E. Lopez White Nicaragua M
14 |Deborah Lacasa White USA F
15 |Fernando Pallares White Colombia M
16 |Frank Gonzalez White Cuba M
17 _|Gregorio F. Arimany White Guatemala M
18 [Harold E. Jackson White USA M
19 |Herminia M. Larrua White Cuba F
20 |Hong Xu Asian China F
21 [Ivette O. Argudin White Cuba F
22 |Juan Martin Cala White Colombia M
23 }Jorge M. Plasencia White USA M
24 |Julian H. Perez White Cuba M
25 |Luis A. Silva White Nicaragua M
26 |Lourdes M. Ferro White Venezuela F
27 ]Laura Rodriguez White Costa Rica F
28 {Mary Louise Gazzo White USA F
29 |[Marcia L .Lopez White Nicaragua F
30 [Michael O. Walters Black USA M
31 |Misael Ramirez Black Cuba M
32 |Pedro J. Querejeta White Cuba M
33 |Roger S. Copp White USA M
34 |Soma Muhuri Other India F
35 |Tarig A Omer Black Sudan M
36 |Tiffany Holden White USA F
37 {Thomas S. Leonardi White USA M
38 |Vivian Bermudez White USA F
39 |Wendy Gomez White USA F
40 |Waddie Ruiz White Puerto Rico M
41 |Ximena M. Hernandez White Colombia F




PART II

DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY

LIST ALL CONSTRUCTION CONTRACTS IN EFFECT WITH MIAMI DADE COUNTY
DURING THE LAST FIVE (5) YEARS:

CONTRACT DOLLAR AMOUNT OF FINAL AMT.
DATE ORIG.CONTRACT OF CONTRACT

PERCENTAGE
DIFFERENTIAL

(D

Summary of
Construction
Work performed

%

Litigation
Arising out
of Contract

2

Summary of
Construction
Work performed

%

Litigation
Arising out
of Contract

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLARAMOUNT OF FINAL AMT. ~ PERCENTAGE

DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL

€y

05/2000 § 851,106.00 $ - %

Name of Dept. &

Surmary of Public Works

Professional . . .

Services MP Roadway Dssign and Construction Services (E97-PW-01)

performed

Litigation None.

Arising out

of Agreement

2

09/2000 $_1,00000000 $ 1,000,000.00 0 %

T;ame of Iﬁ.pt' & G olid Waste Management

Professional e .

Services Landfit Development and Engineering Sew@ o B
erformed

P (CONTRACT UNDERUTILIZED - ONLY USED 58% OF CONTRACT)

Litigation None.

Arising out

of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY

PART 1 (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE

COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT.
DATE ORIG.AGREEMENT OF AGREEMENT

PERCENTAGE
DIFFERENTIAL

¢y
1172001 $_4,000,000.00 $_4,500,00.00

——

Name of Dept. &
ep DERM

125 %

Supmary of
Professional

Master Consultant/ DERM {EQ1-DERM-03, EP)

Services

performed

Litigation: None.

Arising out

of Agreement

ip Y

L)
g1/2003 ¢ 16,5840.00 $ 16,640.00

Name of Dept. &
Jackson Memeorial Hospital

Summary of

Professional
PPWLL Computer Center Cerner Equipment (EDP-JM-CO-P-02171)

Services
performed

Litigation None.
Arising out
of Agreement

{ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
CODNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE
DATE ORIG.AGREEMENT OF AGREEMENT DIRFERENTIAL
1y

0172004 §_55,289.00 $ %

Name of Dept, &
Summary of
Professional
Services

performed

Jackson Memorial Hospital

PPW.G Computer Equipment and UPS Upgrades (EDP-IM-CO-P-02171)

None.

Litigation
Arising out
of Agrcement

“n
A=)

0972004 § 49,980.00 $ 9%

Name of Dept. &
S‘my of Public Works

Professional
Services Design Services for NYV 87 Avenue from N¥V 162 Street to NW 170 Strest
performed
{EDP-PW-SR-20040271)
Litigation None,
Arising out
of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)

Page Sof 17

e,




DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE
DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL

)
10/2004 § 35,000.00 § 35,000.00 0 o

Naroe of Dept. &
Surmary of
Professional
Serviges

performed

MDAD

DR1 Update for MIA (EDP-AV-SR-J1{19A}

Litigation None.
Arising out
of Agreement

@ ‘

— I s %
Name of Dept. &

Summary of
Professional

Services
performed

Litigation
Arising out
of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAYIT FOR MIAMI-DADE COUNTY
PART Il

A. How long has firm been tn business? 24 years ]

B. Has the firm, or the principals of
the firm, ever done business under
another name or with another firm? No. =
If 50, attach separate sheet(s)
listing same information as in parts
1, I and 11 of this affidavit.

C. List firm's private sector business for the last five (5) years:

NAME OF CLIENT DESCRIPTIVE TITLE OF PROJECT

(1) Jesus Monteagudo Land Development Dade Recyding Site

{2) Domingo Perez Central Domingo Broward Drainage Permit

(3) Wagner Squars, LLC Wagner Square Desigr/Build

(4) _Certosa Holdings, Inc. Closure Plan - Task I and Landfill Closure

(5) _All Counties Recycling All Counties Recydling Environmental Resources
Permit ’

(ADD EXTRA SHEET(S) IF NEEDED.)
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SWORN STATEMENT UNDER SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

1. Tunderstand that a "public entity crime" as defined in Paragraph 287.133(1) (g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any other state
or with the United States, including, but not limited to, any bid or contract for goods or services to be
provided to any public entity or an agency or political subdivision of any other state or of the United States
and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material

misrepresentation.

2. Tunderstand that "convicted" or "conviction" as defined in Paragraph 287.133 (1)(b), Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in
any federal or state trial court of record relating to charges brought by indictment or information after July
1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

3. Tunderstand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime: or

2. An entity under the control of any natural person who is active in the management of the entity and
who has been convicted of a public entity crime. The term "affiliate” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in the management
of an affiliate. The ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not for fair market value under an
arm's length agreement, shall be a prima facie case that one person controls another person. A person
who knowingly enters into a joint venture with a person who has been convicted of a public entity
crime in Florida during the preceding 36 months shall be considered an affiliate.

4. T understand that a "person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal power
to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or
services let by a public entity, or which otherwise transacts or applies to transact business with a public
entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees,

members and agents who are active in management of an entity.

5. Based on information and belief, the statement which I have marked below is true in relation to the entity
submitting this sworn statement. [Please indicate which statement applies.]

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the
entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July

1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity
has been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND [Please indicate

which additional statement applies.]

There has been a proceeding concerning the conviction before a hearing officer of the State of Florida,
Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or

affiliate on the convicted vendor list. [Please attach a copy of the final order.]
The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding

before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the
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hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted
vendor list. [Please attach a copy of the final order.]

The person or affiliate has not been placed on convicted vendor list. [Please describe any action taken by or
pending with the Florida Department of General Services.]

MIAMI-DADE COUNTY DEPARTMENT DISCLOSURE AFFIDAVIT

Ordinance No. 93-129, as amended by Ordinance No. 00-18, is applicable to any provider of goods or services to the
County who has a debarment history of poor performance on County Contracts or who have by their commission of
crimes or the rendition of civil judgements, shown a lack of honesty and integrity.

Pursuant to Ordinance No. 00-18, the terms “vendor” and “consultant” have the same meaning as “contractor” and
“subconsultant” has the same meaning as “subcontractor.”

The Consultant shall comply with Miami-Dade County Ordinance No. 93-129 as amended by Ordinance No. 00-18,
which prevents contractors, subcontractors, their officers, their principals, stockholders, and their affiliates who have
been debarred by the County, from entering into contracts with the County during the period for which they have
been debarred. Debarment may also constitute grounds for termination of any existing County contract.

It is the Consultant’s responsibility to ascertain that none of the subcontractors, their officers, principals or affiliates,
as defined in the ordinance, are debarred by the County pursuant to Ordinance No. 93-129 as amended by Ordinance

No. 00-18 and Administrative Order 3-2 before submitting a proposal.

The Disclosure Affidavit pursuant to Ordinance No. 93-129 as amended by Ordinance No. 00-18 requires the
Consultant to affirm, under oath, that neither the Consultant, its subcontractors, or their officers, principals or

affiliates, as defined in the ordinance, are debarred by the County at the time of the response.

Any Consultant who fails to complete the Disclosure Affidavit pursuant to Ordinance No. 93-129, as amended, shall
not be awarded a Contract with the County. Any contract or transaction entered into in violation of Ordinance No.
93-129 as amended by Ordinance No. 00-18 is void, and any person who willfully fails to disclose the required
information or who knowingly discloses false information can be punished by civil or criminal penalties, or both, as

provided for in the law.
Consultants shall also comply with Miami-Dade County Ordinance Nos. 93-137 which provides for penalties for any

entity attempting to meet contractual obligations through fraud, misrepresentation, or material misstatement. In
addition, the County shall, whenever practicable, terminate the contract. The County may also terminate or cancel

any other contracts which such entity has with the County.

Pursuant to Ordinance No. 97-52, any entity attempting to comply with this Ordinance through fraud,
misrepresentation or material misstatement may be debarred.

Consultant or his agents, officers, principals, stockholders, subcontractors or their affiliates shall affirm that they are
not debarred by Miami- Dade County.
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CRIMINAL RECORD AFFIDAVIT

Pursuant to Ordinance No. 94-34, as amended by Ordinance No. 00-30, failure to disclose convictions may result in
debarment for those persons or entities who knowingly fail to make the required disclosure or falsify information.

Above named Firm/Respondent, as of the date of bid/proposal submission:

has not been convicted of a felony during the past ten (10) years, nor does it, as of the date of bid
submission, have an officer, director or executive who has been convicted of a felony during the past ten (10) years.

has been convicted of a felony during the past ten (10) years, or as of the date of bid submission, has an
officer, director or executive who has been convicted of a felony during the past ten (10) years.

CURRENT IN OBLIGATIONS TO THE COUNTY AFFIDAVIT

Pursuant to Ordinance 99-162, as amended by Ordinance 00-67, Resolution R-531-00 and Administrative Order 3-
29, all contracts, business transactions and renewals thereof with the County shall require the individual or entity

seeking to transact business with the County to verify that the individual or entity is current in the obligations to the
County and is not otherwise in default of any County contract. Any contract or transaction entered into in violation

of this Ordinance shall be voidable.

Further, failure to meet the terms and conditions of any obligation or repayment schedule shall constitute a default of
the subject contract and may be cause for suspension, termination and debarment, in accordance with the terms of

the contract and the debarment procedures of the County.

Above named Firm/Respondent, as of the date of bid submission, verifies that the individual or entity is current in its
obligations to the County and is not otherwise in default of any County contract.

DISABILITY NONDISCRIMINATION CERTIFICATION

That the above named entity is in compliance with and agrees to continue to comply with, and assure that any
subcontractor, or third party contractor under this project complies with all applicable requirements of the laws listed
below including, but not limited to, those provisions pertaining to employment, provision of programs and services,
transportation, communications, access to facilities, renovations, and new construction.

The Americans with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327,42 U.S.C. 12101-12213 and 47
U.S.C. Sections 225 and 611 including Title I, Employment; Title II, Public Services; Title III, Public
Accommodations and Services Operated by Private Entities; Title IV, Telecommunications; and Title V,

Miscellaneous Provisions.

The Rehabilitation Act of 1973, 29 U.S.C. Section 794

The Federal Transit Act, as amended 49 U.S.C. Section 1612
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631
Miami-Dade County Resolution No. R-385-95.

Any contract entered into based upon a false certification submitted pursuant to resolution No. R-385-95 shall be
voidable by the County. If any attesting firm violates any of the Acts during the term of any contract such firm has
with the County, such contract shall be voidable by the County, even if the attesting firm was not in violation at the

time it submitted its certification.
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Pursuant to Resolution No. R-385-95, as amended by Resolution No. R-182-00, failure of the certifying firm to
comply with the requirements of the Resolution may result in the debarment of those who knowingly violate the

policy or falsify information.

FAMILY LEAVE PLAN CERTIFICATION

That in compliance with Ordinance No. 93-118 which amended Ordinance No. 91-142 of the Code of Miami Dade
County, Florida, the above named entity provides the following information and is in compliance with all items in

the aforementioned ordinance.

Employees, as defined in Section 2, Ordinance No. 93-118 and Chapter 11A of the Miami Dade County Code, shall
be entitled to take leave on the same terms and conditions as are provided by Sections 102, 103, 104 and 108 of the
Family and Medical Leave Act of 1993 (FMLA), Public Law No. 103-3, and any amendments thereto, with the

exception of the following:

(a) An employee may also take leave under the ordinance to care for a grandparent with a serious health condition
on the same terms and conditions as leave is permitted under the FMLA to care for a parent with a serious health

condition.
(b) Employers are not required by the ordinance to maintain coverage under any group health plan for the duration

of an employee’s leave.
(c) Nothing in this ordinance shall be construed to affect any employee benefit plan that the employer may

otherwise provide.

Pursuant to Ordinance No. 93-118, and Section 102 (Leave Requirements), Entitlement to Leave-Subject to section
103, an eligible employee shall be entitled to a total of 12 workweeks of leave during any 12-month period for one or

more of the following:

(a) Because of the birth of a son or daughter of the employee and in order to care for such son or daughter.
(b) Because of the placement of a son or daughter with the employee for adoption or foster care.
(¢) In order to care for the spouse, or a son, daughter, or parent, of the employee, if such spouse, son, daughter, or

parent has a serious health condition.
(d) Because of a serious health condition that makes the employee unable to perform the functions of the position of

such employee.
Pursuant to Ordinance No. 91-142, as amended by Ordinance No. 93-118 and Resolution Nos. R-1499-91 and R-
183-00, successful bidders and proposers who are employers covered by the Family Leave Ordinance shall, as a

condition of award, certify that they provide family leave to their employees as required by such ordinance. The
obligation to provide family leave to their employees shall be a contractual obligation. Failure to comply with the

requirements of this section may result in debarment.
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DOMESTIC LEAVE CERTIFICATION

Pursuant to Ordinance No. 99-5 and Resolution No. R-185-00, prior to entering into any contract with the County, a
firm desiring to do business with the County, shall as a condition of award, certify that the firm is in compliance with
the Domestic Leave Ordinance No. 99-5. The obligation to provide domestic violence leave to their employees shall
be a contractual obligation. Failure to comply with the requirements of Resolution No. R-185-00, as well as the
Domestic Leave Ordinance, may result in the contract being declared void, the contract being terminated and/or the

firm being debarred.
The entity named above certifies that the firm is in compliance with the Domestic Leave Ordinance, Ordinance No.

99-05.

MIAMI-DADE COUNTY REGARDING DELINQUENT AND CURRENTLY
DUE FEES OR TAXES CERTIFICATION

Except for small purchase orders and sole source contracts, the above named entity verifies that all delinquent and
currently due fees or taxes - including but not limited to real and property taxes, utility taxes and occupational
licenses - which are collected in the normal course by the Miami-Dade County Tax Collector as well as Miami-Dade
County issued parking tickets for vehicles registered in the name of the entity have been paid.

Pursuant to Section 2-8.6, as amended by Ordinance No. 00-30, failure to comply with the policy may result in

debarment.

DRUG-FREE WORK PLACE CERTIFICATION

The entity named above certifies that the firm will provide a drug free workplace in compliance with Section 2-8.1.2

of the Code of Miami-Dade County as amended by Miami-Dade County Ordinance 00-30.
Pursuant to Ordinance No. 92-15, as amended by Ordinance No. 00-30, failure to comply with the policies in these

Ordinances may result in debarment for those persons.

CODE OF BUSINESS ETHICS CERTIFICATION

In accordance with Resolution R-994-99 each person or entity that seeks to do business with Miami-Dade County
shall adopt the Miami-Dade County/Greater Miami Chamber of Commerce Code of Business Ethics as follows:

The Miami-Dade County/Greater Miami Chamber of Commerce seeks to create and sustain an ethical business
climate for its members and the community by adopting a Code of Business Ethics. Miami-Dade County/Greater
Miami Chamber of Commerce encourages its members to incorporate the principles and practices outlined here in
their individual codes of ethics, which will guide their relationships with customers, clients and suppliers. This Model
Code can and should be prominently displayed at all business locations and may be incorporated into marketing
materials. Miami-Dade County/Greater Miami Chamber of Commerce believes that its members should use this Code

as a model for the development of their organizations' business codes of ethics.

This Model Code is a statement of principles to help guide decisions and actions based on respect for the importance
of ethical business standards in the community. Miami-Dade County/Greater Miami Chamber of Commerce believes
the adoption of a meaningful code of ethics is the responsibility of every business and professional organization.
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By affixing a signature on this Single Execution Condition of Award Certification, the Contractor hereby
agrees to comply with the principles of Miaml-Dade County/Greater Miami Chamber of Commerce Code of
Business Ethics. If the Contractor firm's code varies in any way, the Contractor must identify the
difference(s) on separate documents attached to this Single Execution Condition of Award Certification.

Compliance with Government Rules and Regulations

We the undersigned Contractor will properly maintain all records and post all licenses and certificates in
prominent places easily seen by our employees and customers.

In dealing with government agencies and employees we will conduct business in accordance with all applicable

rules and regulations and in the open.

We, the undersigned Contractor will report contract irregularities and other improper or unlawful business
practices to the Ethics Commission, the Office of Inspector General or appropriate law enforcement authorities.

Recruitment, Selection and Compensation of Contractors, Consultants, Vendors, and Suppliers

We, the undersigned Contractor will avoid conflicts of interest and disclose such conflicts when identified.

Gifts that compromise the integrity of a business transaction are unacceptable; we will not kick back any portion
of a contract payment to employees of the other contracting party or accept such kickback.

Business Accounting

All our financial transactions will be properly and fairly recorded in appropriate books of account,and there will
be no “off the books” transactions or secret accounts.

Promotion and Sales of Products and Services

»  Our products will comply with all applicable safety and quality standards.

We, the undersigned Contractor will promote and advertise our business and its products or services in a manner
that is not misleading and doer, not falsely disparage our competitors.

We, the undersigned Contractor will conduct business with government agencies and employees in a manner that
avoids even the appearance of impropriety. Efforts to curry political favoritism are unacceptable.

Our proposal will be competitive, appropriate to the request for proposals/qualifications documents and arrived

at independently.

Any changes to contracts awarded will have a substantive basis and not be pursued merely because we are the

successful Contractor.

We, the undersigned Contractor will, to the best of our ability, perform government contracts awarded at the price
and under the terms provided for in the contract. We will not submit inflated invoices for goods provided or
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services performed under such contracts, and claims will be made only for work actually performed. We will
abide by all contracting and subcontracting regulations.

« We, the undersigned Contractor will not, directly or indirectly, offer to give a bribe or otherwise = channel

kickbacks from contracts awarded, to government officials, their family members or business associates.

We, the undersigned Contractor will not seek or expect preferential treatment on proposals based on our

participation in political campaigns.

Public Life and Political Campaigns

We, the undersigned Contractor encourage all employees to participate in community life, public service and the
political process to the extent permitted by law.

» We, the undersigned Contractor encourage all employees to recruit, support and elect ethical and qualified public
officials and engage them in dialogue and debate about business and community issues to the extent permitted

by law.

Our contributions to political parties, committees or individuals will be made only in accordance with applicable
laws and will comply with all requirements for public disclosure. All contributions made on behalf of the

business must be reported to senior comparny management.

« We, the undersigned Contractor will not contribute to the campaigns of persons who are convicted felons or those

who do not sign the Fair Campaign Practices Ordinance.
We, the undersigned Contractor will not knowingly disseminate false campaign information or support

those who do.

Pass-through Requirements

 This Code prohibits pass-through payments whereby the prime firm requires that the MBE firm accepts payments
as an MBE and passes through those payments to another entity.

Rental Space, Equipment and Staff Requirements or Flat Overhead Fee Requirements

This Code prohibits rental space requirements, equipment requirements, staff requirements and/or flat overhead
fee requirements, whereby the prime firm requires the MBE firm to rent space, equipment and/or staff from the
prime firm or charges a flat overhead fee for the use of space, equipment, secretary, etc.

MBE Staff Utilization
This Code prohibits the prime firm from requiring the MBE firm to provide more staff then is necessary and

then utilizing the MBE staff for other work to be performed by the prime firm.
This Code also requires that on any contract where MBE participation is purported, the contract shall specify
essential terms including, but not limited to, a specific statement regarding the percent of participation planned for

MBEs, the timing of payments and when the work is to be performed.
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DEPARTMENT OF BUSINESS DEVELOPMENT
AFFIRMATIVE ACTION PLAN SECTION

ORDINANCE NO. 93-30
AAP/FP AFFIDAVIT

Pursnant to Miami-Dade County’s Ordinance No. 98-30, Section 2-8.1.5, entities with annual gross revenues in
excess of $5,000,000 secking to contract with the County shall as a condition of receiving a County contract have: 1)
a written affinnative action plan which sets forth the procedures the entity viilizes to assure that it does not
discrirminate in its employment and promotion practices: and 2} a written procurement policy which sets forth the
procedures the entity utilizes to assure that it does not discriminate against minority - and women ~ owned
" businesses in its own procurement of goods, supplies and services. Such affizmative action plans and procurement
policies shall provide for periodic review to detenmine their effectiveness in assuring the entity does not discriminate
in its employment, promotion and procurement practices. The forepoing not withstanding, corporate entities whose
board of directors ate representative of the population make-up of the nation shall be presumed to have non-
discriminatory employment and procurement policies, and shall not be required to have written affirmative action
plans and procurement policies in order to receive a County contract. The forepoing presumption may be rebutted.
The requirements of this section may be waived upon writien recommendation of the County Manager that it is in
the best interest of the County to do so and approval of the County Commission by majority vote of the memhbers

present.
Based on the above, please check the appropriate space below, and complete the affidavit as directed:

My firm provides engineering, architectural, landscape architectural, land surveying and mapping services,
My firm bas forwarded our affirmative action to the Department of Business Development for review.

My firm has anmual gross revenues in excess of $5,000,000. My firm’s affirmative action plan and
procurement policy has been forwarded to the Department of Business Development for review.

_X__ My firm has annual gross revenues Iess than $5,000,000. Therefore, Ordinance No. 98-30 is
not applicable.

My firm has a Board of Dircctors which is representative of the population make-up of the nation.
: (Complete the following Affirmative Action Plan exersption affidavit)

If at any time the Department of Business Develepment (DBD) has reason to believe that any person or firma has
wiltfilly and knowingly provided incorrect information or made false statements, DBD may refer the matter to the
State Atiomey’s Office and/or other investigative agencies. DBD may initiate debarment and/or pursue other legal
remedies in accordance with Miami-Dade County policy and/or applicable federal, state and local Jaws.

The undersigned swears that the foregoing statements are true and correct. If after executing this affidavit there are
any changes in the information submitted, the undersigned agrees to immediately inform DBD of such changes in
writing.

For Questions regarding these requircments contact the Department of Business Development at (305) 349-5960
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AFFIRMATIVE ACTION PLAN EXEMPTION AFFIDAVIT

Project No.: EO4-PW-03. PTP 14t December 29. 2005

Project Tltlc Engineering Services for NW 87th Avenue - Phase | from NW 170th
Street to NW 186th Street; Phase Il from NW 154th Street to NW 162nd

STATE OF FLORIDA)

ss
COUNTY OF MIAMI-DADE)

Before me, the undersigned authority, authorized to administer oaths and take acknowledgments, personally
after being first dully swom, upon oath deposes and says that he is

appeared:__jvette O. Argudin

an authorized representative of:
A.D.A. Engineering, Inc.

(Legal name, Corporation, Partership, Firm, Individual)
(address,

hereinafter called Firm/Respondent) located at Miami, Florida
city, state)

and, that said Firm/Respondent has a Board of Directors which is representative of the population make-up of the
nation and hereby claims exempticn in accordance with the requirements of Ordinance 98-30. Said respondent has a

current Board of Directors Disclosure form as required by Ordinance 98-30, processed and approved for filing with
4016 and the

Miami-Dade County Department of Business Development (DBD) under File No.

expiration date gf 03{31/07 .
. ' \
{_

Witness: Lo
, gnatire)-~ (Signature)
Witness: i
/ (Signature) (Legal Name and Title)
day of __ December 20_05 _

The foregoing instrument was acknowledged before me this _29th

FOR A CORPORATION, PARTNERSHIP, OR JOINT VENTURE:

by: = fvette O. Argudin Having the title of Vice President
e corporation ( )partnership ( ) joint venture

He@:)s (x) p__ggmuxmm&@_ or
i Diayi] - As identification.

MY COMMISS]ON # DD 240433 2 1 /7
Notary Seal: EXPIRES: August 11, 2007 Notary Signature: &’M 25/77 { /Jédf' 8
_ onded Tru Nolry Publc Undsewrters Type or print name:_Annette M. Cabrera

Please note: 8
Ordinance 82-37 requires that all propcr]y licensed architectural, engineering, landscape architectural, and land
surveyors have an affirmative action plan on file with the County.

Ordinance 98-30 requires firms with annual gross revenues in excess of five (5) million dollars have an affirmative
action plan/procurement policy on file with the County. Firms that have Boards of Directors that are representative

of the population make-up of the nation are exempt.
For Questions regarding these requirements contact the Department of Business Development at (305) 349-5960

This affidavit must be properly executed by the respondent and included in the proposal/bid.
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FAIR SUBCONTRACTING POLICIES CERTIFICATION (ORDINANCE 97-35)

All selected proposers on County contracts in which subcontractors may be used shall be subject to and comply with
Ordinance 97-35 as amended, requiring proposers to provide a detailed statement of their policies and procedures for

awarding subcontracts which:

a) notifies the broadest number of local subcontractors of the opportunity to be awarded a subcontract;

b) invites local subcontractors to submit bids/proposals in a practical, expedient way;
c) provides local subcontractors access to information necessary to prepare and formulate a subcontracting

d)

bid/proposal;
allows local subcontractors to meet with appropriate personnel of the proposer to discuss the proposer’s

requirements; and
e) awards subcontracts based on full and complete consideration of all submitted proposals and in accordance with

the proposer’s stated objectives.

All proposers seeking to contract with the County shall, as a condition of award, provide a statement of their
subcontracting policies and procedures. Proposers who fail to provide a statement of their policies and procedures
may not be recommended by the County Manager for award by the Board of County Commissioners.

The term “local” means having headquarters located in Miami-Dade County or having a place of business located in
Miami-Dade County from which the contract or subcontract will be performed.

The term “subcontractor” means a business independent of a Proposer that may agree with the Proposer to perform a
portion of a contract.

The term “subcontract” means an agreement between a Proposer and a subcontractor to perform a portion of a
contract between the Proposer and the County.

REQUIRED LISTING OF SUBCONTRACTORS AND SUPPLIERS ON COUNTY CONTRACTS
CERTIFICATION:

In accordance with Ordinance 97-104, amended by Ordinance 00-30, all successful bidders and proposers on County
contracts for purchases of supplies, materials or services, including professional services, which involve the
expenditures of $100,000 or more and all bidders or proposers on County or Public Health Trust construction
contracts which involve the expenditure of $100,000 or more shall provide, as a condition of award, a listing which
identifies all first tier subcontractors who will perform any part of the contract work and describes the portion of the
work such subcontractor will perform, and all suppliers who will supply materials for the contract work direct to the
bidder or proposer and describes the materials to be so supplied. Failure to comply with this policy may result in

debarment.

A bidder or proposer who is awarded the contract shall not change or substitute first tier subcontractors or direct
suppliers or the portions of the work to be performed or materials to be supplied fr0om those identified in the listing

provided except upon written approval by the County.
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FALSE CLAIMS ORDINANCE AFFIDAVIT

The purpose of the Miami-Dade County False Claims Ordinance No. 99-152 is to deter persons from knowingly
causing or assisting in causing the County to pay claims that are false, fraudulent, or inflated, and to provide
remedies for obtaining damages and civil penalties of the County when money is sought or obtained from the County
by reason of a false claim. “Claim” means any invoice, statement, request, demand, lawsuit, or action under contract
or otherwise for money, property or services made to any employee, officer, or agent of the County, or to any
contractor, grantee, or other recipient if any portion of the money, property, or services requested or demanded was

issued from or was provided by the County (hereinafter “County funds™)

Additionally, Management shall maintain a final bid takeoff, that is, the final estimate, tabulation, or worksheet
prepared by the bidder in anticipation of the bid submitted and which shall reflect the final bid price. The final bid
takeoff shall contain a line item for allocation of overhead costs. The final bid takeoff is a condition precedent to
submitting a claim under the Contract Any violation of this ordinance may result in the sanctions provided for in the

ordinance, including debarment,

This single execution shall have the same force and effect as if each of the above affidavits had been
individually executed,
The applicable affidavits pertaining to Architectural/Engineering Services, RFQ’s, RFP’s, and Bids will

apply accor% C @\%

Ulbxlulul\d UL nuu:uu.
5/9 -2/0/6/4/4/9/8

Ivette Q. Argudin / Vice President )
Frnied Name of Affiani and Titie Federal Empioyment Ideniification Nuniber

SUBSCRIBED AND SWORN TO (or affirmed) before me this _29th _ day of _December . 2005
as wientification,

He/She/is personally known to me or has presented
Type of identification

Mﬁéé@/ﬂ - Z%W,«’ DD240433
Serial Number

Signature of Notary

08/11/07

Annette M. Cabrera
Print or Stamp Name of Notary

Expiration Date

Notary Public - State of FZ&£4H4

. ANNETTEM.CABRERA |
2 MY COMMISSION # DD 240433
£ EXPIRES: August 11, 2007

SFRGS  Bonded Thru Notary Public Underwrers 18
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DATE (MM/DD/YYYY)

ACORD =~ CERTIFICATE OF LIABILITY INSURANCE | ioltsa008

PRODUCER _ Phone: (360) 598-3700 Fax: (360) 598-3703 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
HALL & CO /A & E PROF. INSURANCE PROGRAM ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
19578 10TH AVENUE N.E. HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
POULSBO WA 98370 ? ALTER THE COVERAGE_AFFORDED BY THE POLICIES BELOW.
) J/ INSURERS AFFORDING COVERAGE NAIC #

INSURED ’ INSURER A: : LLOYDS OF LONDON

A.D.A. ENGINEERING, INC. INSURER B- PR - '

11401 SW 40TH STREET, SUITE 47Q INSURER G- y « - ; .

MIAMI FL 33165 ¥73 3 §

/9, } INSURER D: W e=tl) o , N
INSURER E: e

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

I .
INSR; ADD'L] POLICY EFFECTIVE POLICY EXPIRATION
e thmJ TYPE OF INSURANCE POLICY NUMBER SATE oo, DATe oo LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
COMMERCIAL GENERAL LIABILITY ggg&g’;g‘(’éiﬁfﬂm) $
J CLAIMS MADE OCCUR MED. EXP (Any one person) $
PERSONAL & ADV INJURY
] $
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMP/IOP AGG.  |$
PRO-
POLICY JECT Loc
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT
ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY
S . . . (Per person) $
SCHEDULED AUTOS :
| HIRED AUTOS BODILY INJURY s
NON-OWNED AUTOS (Per accident)
e [ PROPERTY DAMAGE $
{Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIOENT |3 .
ANY AUTO a1 OTHER THAN EAACC |3 -
i % AUTO ONLY: AGG |3
EXCESS / UMBRELLA LIABILITY F‘“ 4 ) EACH OCCURRENCE s
| occur | | cLams maoe PPN S | AGGREGATE $
. R!« A S . _ o
e e ; - -
DEDUCTIBLE DATE \\ s
| RETENTION § \ $ o
WORKERS COMPENSATION AND s l ETHER
EMPLOYERS' LIABILITY — S
E.L. EACH ACCIDENT 3
ANY PROPRIETOR/PARTNER/EXECUTIVE S e
OFFICER/MEMBER EXCLUDED? E.L. DISEASE-EA EMPLOYEE |$
I¥ . d th d -
SAECIAL PROVISIONS below E.L. DISEASE-POLICY LIMIT |3
OTHER: HPP1180 10/18/05 10/18/06 $1,000,000 PER CLAIM
A | PROFESSIONAL LIABILITY $1,000,000 AGGREGATE
CLAIMS MADE FORM RETRO DATE: 9/19/94

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/ SPECIAL PROVISIONS

PROJECT: CONSULTANT SELECTION RESULTS FOR MIAM! DADE PUBLIC WORKS DEPARTMENT ENGINEERING SERVICES FOR NW 87
AVENUE, FROM NW 154 STREET TO NW 186 STREET, OCI PROJECT NO. E04-PW-03, PTP.

CERTIFICATE HOLDER - ~ CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS
: : WRITTEN. NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE
MIAMI-DADE COUNTY TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER,

RISK MANAGEMENT DIVISION IT'S AGENTS OR REPRESENTATIVES.
111 NW FIRST STREET, SUITE 2340 - » TCTTORIES RePRESET e

MIAMI, FL 33128-1987 ; , -
| > 7 7

Attention: ASHLEY L. HURD
ACORD 25 (2001/08) : Certificate # 32365 1‘ © ACORD CORPORATION 1888




OPID Mgl DATE (MMOONYYY)
09/21/05

ADAEN-1

CATE OF LIABILITY INSURANCE

ACORD. CERTIFIC

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
ACEC/MARSH HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
800 Market St, Ste. 2600 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
St. Louis MO 63101-2500
Phone:800-338-1391 Fax:888-621-3173 INSURERS AFFORDING COVERAGE NAIC #
INSURED INSURER A: Hartford Accident & Indemnity 22357
b.A. E INSURER B:
A.D.A. Engineering, Inc i
letl:EOlIxS/%t‘lgtIﬁr sdsn cte. 470 3‘6} INSURER C: ~ 2 ()
.’ a. ) \ g
Miami FL 331 wsurero: BN Y} J D
INSURER E: U U

COVERAGES

_ THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH. RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSRJADDY] OLICY EFFECTIVE [POLICY EXPIRATION
LTR ﬁqsnn TYPE OF INSURANCE POLICY NUMBER DATE (MMWDD/YY) | DATE (MM/DD/YY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $1,000,000
ey | AMAGE T
A X | COMMERCIAL GENERAL LIABILITY | 84 SBWCG2118 11/01/05| 11/01/06 | PAEMOES (Eaocemronce) | $ 300,000
CLAIMS MADE OCCUR MED EXP (Any one person) $10,000
X |xXcpe PERSONAL & ADV INJURY $1,000,000
X |CONTRACTUAL LIAB. GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OPAGG | $ 2,000,000
poucy |x | i8S Loc
| AUTOMOBILE LIABILITY COMBINEDSINGLELIMIT | <1 000 . 000
A X | ANY AUTO 84UEGPQ2064 11/01/05 | 11/01/06 |(Eaaccdeny ‘ ’
| | ALL OWNED AUTOS | BODILY INJURY R
SCHEDULED AUTOS w()’er person)
X | HIRED AUTOS ( lh;( INJ,URY $
X | NON-OWNED AUTOS (Per accident)
X |Uninsured Motorst I PROPERTFDAMAGE s
X {FL NoFault- Basic i 42’3;’?3“}15‘1”
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
-
|| ANYAuTO OTHER TN EAACC | §
AUTO ONLY: AGG | §
EXCESS/UMBRELLA LIABILITY EACH OCCURRENCE $1,000,000
A _}_{_J OCCUR [___] CLAMSMADE | B4SBWCG2118 11/01/08 11/01/06 | AGGREGATE $1,000,000
$
DEDUCTIBLE $
RETENTION $ $
WORKERS COMPENSATION AND X [vOoRy LTS | %R
EMPLOYERS' LIABILITY
A | Y PROPRIETORPARTNER/EXECUTIVE 84WEGAU7981 11/01/05 11/01/06 | E.L EACHACCIDENT $500,000
OFFICER/MEMBER EXCLUDED? E.L. DISEASE - EAEMPLOYEE| $ 500, 000
If yes, describe under
SPECIAL PROVISIONS below E.L. DISEASE - POLICYLIMIT | $ 500,000
OTHER

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
RE: CONSULTANT SELECTION RESULTS FOR: MIAMI-DADE PUBLIC WORKS DEPARTMENT

ENGINEERING SERVICES FOR NW 87 AVE, FROM NW 154 ST TO NW 186 ST, OCI PROJECT
E04-PW-03, PTP, EDP02. MIAMI-DADE COUNTY IS INCLUDED AS ADDITIONAL INSURED
FOR ALL COVERAGES SHOWN ABOVE EXCEPT FOR W/C.

" CANCELLATION )

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 3__0~__ DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR

CERTIFICATE HOLDER

MIAMDCC

MIAMI-DADE COUNTY
¢/o RISK MANAGEMENT
SUITE 2340

111 N.W. 1lst ST.
MIAMI FL 33128

REPRESENTATIVES.

AUTHORIZED RWE& Q !

© ACORD CORPORATION 1988

ACORD 25 (2001/08)




